
Sammamish-WSDOT-King County ITS Improvement Project (Phases 1A & 1B) 

Construction Engineering and Management Support Services 

RFQ / Q & A 

1 04/21/2020 Q: Any DBE or SBE goal for consultant? 

  A: No DBE goal has been assigned to consultant. However, a voluntary SBE 
plan is strongly encouraged. 

2 04/21/2020 Q: Are project plans and specifications on Builders Exchange? 

  A: Project plans and specifications for both phases of the project are posted 
on Builders Exchange. 

3 04/21/2020 Q: Why rebidding? 

  A: Unfortunately, Phase 1B Project (Traffic Management Center) did not 
receive any bids the first time it was advertised. For this reason, we are re-
advertising Phase 1B for bids. 

4 04/28/2020 Q: Will the various installation portions of the fiber optic cable be an 
underground still or aerial installation now? 

  A: Fiber will be installed per plans - primarily aerial with underground routing 
to existing signal traffic controllers. 

5 04/28/2020 Q: Would there be a need for our company to provide compaction and 
material testing or would there be a need to sub-contract that out? 

  A: The Contractor will perform testing with the construction manager 
reviewing testing reports per project specifications. 

6 04/28/2020 Q: Will the inspection work for the management center work require a 
certified building or structural engineer? 

  A: Inspection services do not require a certified building or structural 
engineer. 

7 04/29/2020 Q: Are you retaining the service of the architect during construction? 

  A: The architect is a subconsultant of the primary design consultant. Design 
construction support services will be provided during construction on an “as 
needed” basis.  


